

## Addendum No. 1

Date: April 5, 2024

To: All Proposers

From: Jose Perez, Assistant Transit Manager

Subject: RFP20240315YARTS Consultant to Prepare a Short-Range Transit Plan

Proposers: This Addendum issued by YARTS supersedes the language in the RFP. Any part of the RFP not addressed in this Addendum remains unaffected, and the original RFP language stands.

### The following changes were made to Section 1.4 RFP Scheduled Activities

Please note the changes are shown in **red** and *italicized* text.

To the extent achievable, the following schedule shall be used for the procurement process. YARTS reserves the right to modify the dates below as necessary.

a. RFP Distributed	March 15, 2024
b. Questions/Clarifications due via email by	March 29, 2024, 12:00 p.m.
c. Addendum(s) and Responses Posted by	April 5, 2024
<b>d. Deadline to Submit Proposal via Email</b>	<b>April 19, 2024, 12:00 p.m.</b>
e. Evaluations/Selection	April 22 – May 10, 2024
f. Virtual Interviews	May 21 – May 22, 2024
g. Notice of Intent to Negotiate	May 30, 2024
h. Notice of Intent to Award	June 20, 2024
i. Governing Board Approval of Contract	<i>July 29, 2024</i>
j. Notice of Award	<i>July 30, 2024</i>
k. Contract Execution/Notice to Proceed	August 1, 2024

### Questions and Responses

Please note that proposer questions are written verbatim and YARTS's responses are provided in **red** and *italicized* text.

1. Section C of the Scope of Work – Integration with Yosemite National Park Shuttle Services – Can you provide more detail for this task? Does this include an analysis of the feasibility of YARTS operating and managing the Yosemite Park Shuttles? Consolidation of these two services could be a study on its own. Has the groundwork already been laid? Or is this an analysis of providing better connections to Park Shuttles?

*This is a quick analysis of how YARTS may be able to take advantage of scheduling with meeting shuttle schedules so passengers can seamlessly transfer from one service to another.*

2. Schedule – We see from the RFP that the study is anticipated to commence in August of this year and extend for roughly one year, with the option of an additional one-year extension. Would a

proposal be considered if the project did not commence until the fall of 2024 and was completed by the end of 2025?

*Yes.*

3. Is there a ballpark budget available for this project?

*The budget for this project is \$165,000.*